



APPLIED
tech

We have prepared a quote for you

Firewall Replacement Project

Quote # 006838
Version 1

Prepared for:

Aspen Ridge Preparatory School

Jose Martins
jmartins@aspenridgeprepschool.org

Professional Services

Description	Price	Qty	Ext. Price
Project Labor - Fixed Fee - Solutions Architect/Project Management Fee	\$1,110.00	1	\$1,110.00
Project Labor - T&M - Engineer	\$185.00	29	\$5,365.00
Subtotal:			\$6,475.00

Hardware

Description	Price	Qty	Ext. Price
Fortinet FortiGate 100F Network Security/Firewall Appliance - 22 Port - 10GBase -X, 1000Base-T, 1000Base-X - 10 Gigabit Ethernet - AES (256-bit), SHA-256 - 500 VPN - 21 x RJ-45 - 10 Total Expansion Slots - 1U - Rack-mountable 	\$5,909.67	1	\$5,909.67
Subtotal:			\$5,909.67

Firewall Replacement Project

Prepared by:

Applied Tech

Tom Rosenthal
715.800.1075
tom.rosenthal@appliedtech.us

Prepared for:

Aspen Ridge Preparatory School

705 Austin Ave.
Erie, CO 80516
Jose Martins
(303) 362-1266
jmartins@aspenridgeprepschool.org

Quote Information:

Quote #: 006838

Version: 1
Delivery Date: 01/23/2024
Expiration Date: 02/02/2024

Quote Summary

Description	Amount
Professional Services	\$6,475.00
Hardware	\$5,909.67
Subtotal:	\$12,384.67
Shipping:	\$33.71
Total:	\$12,418.38

This estimate does not include applicable tax. Applicable tax will be reflected on your invoice. This estimate is valid for 10 days. We reserve the right to cancel orders arising from errors, inaccuracies, or omissions.

You may approve your order electronically by signing at the bottom of the Web page, or you may sign and remit the attached PDF document. By accepting this estimate, your company agrees to have Applied Tech supply the products and perform the services on this estimate within a reasonable amount of time.

When relevant, leasing option is subject to credit approval and is an approximate monthly payment for hardware, software and services based on contract type and term in months. Taxes, fees and insurance are not included. Any change in the amount financed will change this information.

If leasing option is not selected or is not available on estimate and if estimate is over \$20,000, Applied Tech requires a signature and 100% payment deposit prior to ordering equipment, materials or performing any service.

You agree that Applied Tech may invoice for product and services prior to completion of delivery. Your company agrees to pay the balance within the credit terms stated on the invoice. Any requests for additional services not stated above, you agree to be billed at the standard rate determined by Applied Tech.

This Statement of Work is made and entered into pursuant and subject to, and the parties agree to be bound by, the terms and conditions of the Master Services Agreement ("Agreement") located at <https://www.appliedtech.us/access-at-master-services-agreement/>



Applied Tech

Signature: _____

Name: Tom Rosenthal

Title: Revenue Operations Specialist

Date: 01/23/2024

Aspen Ridge Preparatory School

Signature: _____

Name: Jose Martins

Date: _____



Project Charter

Client Information

Client	Aspen Ridge Preparatory School	Client POC	Jose Martins
Primary Location	705 Austin Ave. Erie, CO 80516	Account Manager	N/A
Current Agreement		vCIO	

Project Information

Project Name	Replacement Firewall	Project POC	
Project Location		Project Stakeholder(s)	
Project Type		Project Manager	
Project Class		Opportunity	<Link to CW Manage>
Ship Hardware To Address:			

Business Case and Strategic Alignment to RoadMap

Executive Summary	This project will replace the Barracuda firewall that Aspen Ridge Currently has with a new Fortigate Firewall.
Business Case and RoadMap Alignment	
Success Criteria	Client Perspective

Desired Project Schedule

Desired Dates	Schedule
	Start
	Finish
Schedule Notes	

Rough Overall Budget Threshold

Budget Estimate	Threshold
	High
	Low
Invoicing Type	Time and Materials
Budget Notes	

Project Scope

Technical Overview	This project will replace the Barracuda firewall that Aspen Ridge Currently has with a new Fortigate Firewall.	
Scope	In Scope	Out of Scope
	Setup and Configure new Fortinet 100F	
	Setup LAN and WAN Settings	
	WAN will need to be setup with Failover between two circuits	
	Setup VLANs for Student WiFi, Staff WiFi, and BYOD WiFi Networks	
	Setup Web Filtering for Students, Staff and BYOD networks. Take settings from old firewall and re-create them on the new firewall.	
	Staff and Students will need internal access to the network while the BYOD network will only need internet Access	
	Configure SSL VPN and write instructions for FortiClient setup	
	Configure Fortinet Switches to be managed by the firewall	
Flexibility Matrix	Scope	Moderate Flexibility
	Schedule	Moderate Flexibility
	Cost	Moderate Flexibility

Assumptions and Constraints

Key Considerations	Assumptions	Constraints
	Aspen Ridge Preparatory School (ARPS) will provide access to the firewall and switches to make configuration changes	
	ARPS will provide windows of downtime to do the migration of the firewall	
	ARPS will help test access and policies	

High-Level Schedule

Milestones	Milestones	Target Date
Deliverables	Deliverable	Target Date

High-Level Risks

Risks and Issues	Risk Level/Type	Risk Description

Project Metrics

Project Start/Close Criteria	Start	Close